

**No. 32/2/2014-15/GSP**

**भारत सरकार / Government of India**

**नवीन और नवीकरणीय ऊर्जा मंत्रालय / Ministry of New & Renewable Energy  
(Grid Solar Power Division)**

\*\*\*\*\*

Block No. 14, CGO Complex,  
Lodi Road, New Delhi-110 003,  
Dated: 23<sup>rd</sup> December, 2015


**CORRIGENDUM**

**Subject: Amendment in the Guidelines for implementation of scheme for setting up of over 2,000 MW Grid-Connected Solar PV Power Projects with Viability Gap Funding (VGF) under Batch-III of Phase II of the JNNSM.**

The undersigned is directed to refer to the Guidelines for implementation of scheme for setting up of over 2,000 MW Grid-connected Solar PV power projects under Batch-III of JNNSM Phase-II, issued vide this Ministry's O.M. of even number dated 04-08-2015. It is proposed to make the following amendment in the guidelines:

Clause No.	Existing Provision	Amendment
1.7: Mechanism of Viability Gap Funding (VGF) in the Scheme	1.17: The tariff payable to the Project developer is fixed at Rs.5.43/ kWh for the initial year and then escalated annually by Rs.0.05/ kWh for next 20 years, resulting in the maximum allowable tariff of Rs 6.43 / kWh at the end of 21 <sup>st</sup> year. The tariff would thereafter, remain fixed at Rs.6.43/kWh. The levelized tariff for the term of the Power Purchase Agreement thus becomes Rs.5.79/kWh. The bidders will be free....	1.17: The tariff payable to the Project developer is fixed at Rs.4.43/ kWh for the next 25 years. The bidders will be free....
3.14.2: Commissioning Schedule and Penalty for Delay in Commissioning:	3.14.2: c. In case the commissioning of the project is delayed 3 months, the first year tariff of Rs. 5.43/kWh shall be reduced at the rate of 0.50 paise/kWh per day of delay for the delay in such remaining capacity which is not commissioned. The maximum time period ....	3.14.2: c. In case the commissioning of the project is delayed beyond 3 months, the tariff of Rs.4.43/kWh shall be reduced at the rate of 0.50 paise/kWh per day of delay for the delay in such remaining capacity which is not commissioned. The maximum time period ....

2. This issues with the approval of Competent Authority.

  
23-12-2015  
(B.L. Ram)  
Director (Solar Power)  
Telefax: 011-24368894

To:

- All Solar Power developers

Copy to:

- PS to Hon'ble Minister (NRE, Coal and Power)
- PSO to Secretary, MNRE
- JS(NSM)/JS&FA
- MD, SECI
- Director (NIC), MNRE (with a request to upload on MNRE website)