

SUPPLEMENTARY AGREEMENT

between

**Deutsche Gesellschaft für Internationale
Zusammenarbeit (GIZ) GmbH**

Dag – Hammarskjold – Weg 1-5
65760 Eschborn, Germany

- hereinafter referred to as "GIZ"-

and

**Ministry of New and Renewable Energy
Government of India**

Block No. 14, CGO Complex
Lodhi Road
New Delhi 110003, India

- hereinafter referred to as "MNRE"-

concerning the project

**Indo-German Energy Programme – Access to Energy in
Rural Areas (IGEN-ACCESS)**

- hereinafter referred to as the "IGEN-ACCESS Project" –

PN 14.2114.8-001.00

Preamble

Whereas, MNRE and GIZ have executed an Implementation Agreement concerning the technical cooperation project Indo-German Energy Programme – Access to Energy in Rural Areas (IGEN-ACCESS) (hereinafter referred as IGEN-ACCESS Project) dated 19 February 2016;

Whereas, additional funds have been committed to the IGEN-ACCESS project at the Negotiations on Development Cooperation between the Government of India and Government of the Federal Republic of Germany held in Delhi on 05 October 2015. (Summary Record of Discussion Article 5.2.1.1);

Whereas, additional funds have been accepted by both parties via the Agreement between the Government of the Federal Republic of Germany and the Government of the Republic of India regarding Technical Cooperation in 2015 signed on 29 May 2017;

Whereas, all provisions of the original Implementation Agreement signed on 19 February 2016 shall remain the same, other than those laid out in this Supplementary Agreement for the IGEN-ACCESS project;

Now, therefore, the parties hereto agree to enter into a Supplementary Agreement to the Implementation Agreement signed on 19 February 2016, to the extent set out herein below:

Project objectives

The main objective of this Project is to improve the sector environment for Rural Energy Enterprises.

Other project objectives are:

1. At least 75% of rural energy enterprises supported by the project directly or indirectly confirm that the business conditions (e.g. business models, training programmes, financing, public support programmes, market intelligence) have improved significantly during the programme period.
2. Twenty rural energy enterprises – 6 of which are managed by women – have been trained by programme partners and have developed business plans which addresses 25,000 households.
3. Two additional financial instruments which provide loans to 10,000 rural households are available on National or State level.

4. Four National or State level programmes or regulations to support access to energy whose development has been supported by the programme are adopted.

The focus of the project shall be Uttarakhand, Uttar Pradesh, Bihar, West Bengal. New regions might be added during the course of the project (e.g. states in NER)

Contributions to the Project by the Government of the Federal Republic of Germany via GIZ

In accordance with the Agreement/Exchange of Notes (signed on 29 May 2017) the Government of the Federal Republic of Germany shall provide GIZ with up to **EUR 3,500,000** (in words: Euro three million and five hundred thousand) for the German contribution. This amount shall include the costs incurred by the German implementing organisation Deutsche Gesellschaft für Internationale Zusammenarbeit (GIZ) GmbH.

Hence, the total budget of IGEN-ACCESS, since its inception, shall be EUR 6,500,000 (IA 3 million + SA EUR 3.5 million).

GIZ shall make available for the project:

- one seconded expert on renewable energy and economic development to be responsible for the contribution of GIZ and who shall at the same time be leader of the team of experts made available for this Project for the duration of the phase described below;
- up to 15 additional national/international experts and up to three administrative staff for a total period of up to 36 expert-months each, such provision to expire however no later than the end of the phase described below. Their function and period of assignment are laid down in in the table below:

Nos. & Position	Period	Purpose
1 expert	Up to 36 months	Policy Expert
1 expert	Up to 36 months	Finance Expert
1 expert	Up to 36 months	Business Development Expert
7 experts	Up to 36 months	Energy Experts
3 administrative staff	Up to 36 months	Administration/Support

Taxes and Import duties

Taxes and import duties, as applicable to project, will be in accordance with the provisions of the:

Agreement between the Government of India and the Government of the Federal Republic of Germany concerning Technical Co-operation, dated 31 December 1971 (where appropriate, as amended or supplemented by the Arrangement of 08 February and 01 March 1979)

Arrangement by way of the Agreement/Exchange of Notes between the Government of the Federal Republic of Germany and the Government of India on Technical Cooperation dated 29 May 2017.

Implementation Period

The end-date of the IGEN-ACCESS shall now be extended until end-March 2019.


Entry into force, copies

This Supplementary Agreement to the original Implementation Agreement shall enter into force on the date it is signed by both parties hereto,

This Supplementary Agreement shall be drawn up in two originals.

(Delhi, 20.09.2017)

(Delhi, 20.09.2017)

21/11/17


ANJANAN
21.11.2017

Dr. Wolfgang Hannig
Country Director GIZ India
Deutsche Gesellschaft für Internationale
Zusammenarbeit (GIZ) GmbH
46 Paschimi Marg, Vasant Vihar
New Delhi - 110057, INDIA

Mr. Anjani Nandan Sharan
Joint Secretary
Ministry of New and Renewable Energy
Block-14, CGO Complex,
Lodhi Road,
New Delhi - 110003, INDIA

अनंजनी नंदन शरन
ANJANI NANDAN SHARAN
जॉइंट सचिव
नवीन और नवीकरणीय ऊर्जा विभाग
Ministry of New and Renewable Energy
भारत सरकार, नई दिल्ली
नई दिल्ली-110003 / New Delhi-110003

21.11.2017
(Delhi, 20.09.2017)



Dr. Winfried Damm
Director Indo-German Energy
Programme
Deutsche Gesellschaft für Internationale
Zusammenarbeit (GIZ) GmbH
B 5/2 Safdarjung Enclave
New Delhi - 110029, INDIA

